	A	B	C	D	E	F	G	H	I	J	K	L	M	N	O	P	Q	R	S	T	U	V	W	X	Y	Z	AA	AB	AC	AD	AE	AF	AG	Ah
1		IGER	Task	Objective	Comments		year 1												year 2												year 3			
2		Ceres					FTE		Ceres	[***]				IGER	[***]				FTE		Ceres	[***]				IGER	[***]				FTE		Ceres	[***]
3		CIGER					1	2	3	4	5	6	7	8	9	10	11	12	1	2	3	4	5	6	7	8	9	10	11	12	1	2	3	4
4	1		[***]																															
5		IGER	[***]																															
6	A	IGER	[***]	To capture important [***] to improve productivity and [***] (re [***] for climate change). Particular [***] are geographical including [***] where [***]. [***] can demonstrate Google map showing [***]	The earliest this could be done in Oct/Nov 20 [***]. It may be possible to continue to work with our [***] of 20 [***]. Target countries are [***] (incl [***], [***] and [***]. EH would also like to know about ethnobiology.	This needs to be included in the budget at £30-40K.																													
7	B	IGER	[***]	Ensure these can be used without importation of disease outside [***]	[***] will be inspected in Sept [***] by DEFRA. I have contacted DEFRA about [***] import and await a reply. [***] could be [***] in [***] to 1) fulfil [***] requirements 2) make a modest level of multiplication so that [***] can be compared on different sides of the [***].																														
8		IGER	Sample leaf material from 1 rep, extract DNA, send to Ceres	Detailed genetic analysis using markers																														
9		Ceres	SNPmarker analysis	Evaluate material for markers, send results to																														
				IGER							[***]												[***]											[
10	C	IGER	[***] and send subset of about [***] to [***] for further evaluation. Decide which lines Nov 20[***]. Also see [***] sheet.	Characterise morphological and physiological [***] relevant [***] in [***]	This obviously would link to the Trials worksheet. It is practical to start identifying key material in 20[***] - which perhaps should be put [***].																														
11		Ceres	Evaluate [***] in [***].																															
12		IGER	Identify G X E interactions and identify climatic zones	Analyse if G has a [***] effect in [***]	Completion may be beyond [***] year workplan																														
13		IGER	Develop supporting techniques for phenotype trials		I guess we mean the protocols, which I suggest we base on EMI. These can be drawn up with statistical advice ro test 30 genotypes well in advance of the [***] multiplication stage																														
14	C	IGER	[***]																															
15		IGER	Dig samples of [***] key Miscanthus genotypes from EMI plots, [***] and transfer to	Test [***] to [***]																														

	IGER Ceres	Consultant CIGER		year 1 FTE	Ceres [***]	IGER [***]	year 2 FTE	Ceres [***]	IGER [***]	year 3 FTE	Ceres [***]
	Development of [***] techniques	Precision [***] considerations. Optimising [***] and [***] at field scale.		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
2	[***]			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Establish [***] capacity of certain genotypes and protocols	Identify [***] amenable lines.		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Send lines to external contractor for [***].	[***] promising [***] lines		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Send [***] to Ceres	Provide [***] successfully produced in [***] program for additional	dependent on [***] success	[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
3	[***]	Demonstrate potential of [***] and create protocols. Explore timing of basic research to inform applied work.		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
A	Applied [***]			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	visit global [***] experts	benefit from expertise and tie into the project ([***])	done during [***] trip to [***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	[***] global experts visit IGER	benefit from expertise ([***])		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Expert Consultancy ([***])	provide guidance for [***] projects, possibly advise student		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	gather information to develop field and glasshouse protocols			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	assess [***] in Miscanthus [***] characteristics of [***] and [***]	optimise [***], inform [***]	20[***] assessment will be include [***]. 20 [***]+ [***] will be [***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	treatments to [***], e.g. [***]	optimise [***]		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Glasshouse tests of [***] growth conditions	to predict conditions in which [***] can be used		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Field tests of [***]	survivorship of [***] plants and G by E interactions		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Iterative field testing of [***] techniques	Evaluate field suitability of [***] techniques		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
B	Basic [***] Research			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Assess [***] leading to [***] growth	develop articicial [***] of [***] growth and [***]		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Assess [***] cues leading to [***] growth.	develop articicial [***] of [***] growth and [***]		[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
4	[***]/[***]			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
A	[***] Lines, [***] lines			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Desk study of state of art in industry			[***]	[***]	[***]	[***]	[***]	[***]	[***]	[***]
	Discuss with PM what could										